GREENWOOD FAMILY AQUATIC CENTER - MASTER PLAN
Estimates of Probable Construction Costs
2000 Bather Load Facility 06/08/04

Site Infrastructure

1. Parking (350 cars) 402,500.00
2. Entrance/Drop-off 28,980.00
3. Earthwork/Storm Sewer (allowance) 294,292.00
4. Utilities (allowance) 158,464.00
5. Fencing & Barriers 78,780.00
Subtotal $ 963,016.00
Buildings
1. Admin/Office/Staff/First Aid (1200sf) 220,945.00
2. Bather Prep. (5200sf) 956,220.00
3. Concession/Storage (1200sf) 276,182.00
4. Pool Mech. (2000sf) 276,182.00
5. Reservable Shelters (3) 69,000.00
Subtotal $ 1,798,529.00

Leisure Pool/Spray Pads

1. Leisure Pool (8300sf) 1,050,394.00
2. Water Play Apparatus 149,409.00
3. Body Slides/Tower/Stairway 423,780.00
4. Adventure Slides/Tower/Stairway 271,653.00
5. Spray Play Pad (3500sf) 199,212.00
6. Spray Play Apparatus 226,378.00
7. Decks (40,000sf) 276,000.00
8. Turf (40,000sf) 43,470.00
9. Landscape (allowance) 72,440.00
10. Sand Play 57,960.00
11. PA System (allowance0 31,694.00
12. Security Lighting 72,440.00
Subtotal $ 2,874,830.00

Competition Pool

1. 8 Lanes x 25M (4950SF) 626,614.00
2. Drop Slide/3M Platform/1M Diving Board 144,882.00
3. Decks (10,000sf) 54,330.00
4. Turf  (10,000sf) 11,770.00
5. Landscaping (allowance) 18,110.00
Subtotal $ 855,706.00
Lazy River
1. River/Adventure Channel/Entry 1,681,534.00
2. Adventure Channel Apparatus 115,000.00
3. Decks & Walks (8,000sf) 55,237.00
4. Inner Tube Flume Slide 181,102.00
5. Landscape (allowance) 36,220.00
Subtotal $ 2.069.003.00
TOTAL CONSTRUCTION COST W/ OH&P $ 8,561,174.00
Contingency 893,326.00
Soft Costs 1,284,000.00
Estimated Total costs  $10,738,500.00
Notes:

—_

The above budget does not include any costs related to special soil conditions.

2. Site costs assume utility services are at the site location and no sewer, water or gas
extensions will be required.

3. Soft costs include fees for legal, bond, architect/engineer, survey, soils, testing, miscellaneous

expenses, etc.



